STATE OF CALI FORNI A

08/ 22/ 06
05- 0E2414
05- MON-183-0. 0/ R2. 1

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 3 FUND TOTAL HA22

NUMBER OF BI DDERS 2 ENG NEERS EST

Bl D RANK Bl D TOTAL Bl
1 7,166, 134. 00
2 8, 824, 824. 00

BI D SUMMARY DEPARTMENT
I N MONTEREY COUNTY | N AND NEAR

SALI NAS AT ROUTE 183 AND 101

SEPARATI ON AND FROM MONTEREY STREET

TO 0.2 KM NORTH OF MARKET Cl RCLE
REHABI LI TATE PAVEMENT

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
9, 593, 000

8,545, 155. 00 AMOUNT UNDER 1,379, 021. 00

Bl D245
PACE 1
08/ 23/ 06
CONTRACT CODE 'C '
71 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

195
PERCENT UNDER EST 16. 14

408 574-1400 CC PREF CLAI MED
00000022

FAX 408 365-9548

DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
2 PAVEX CONSTRUCTI ON DI VI SI ON
120 GRANI TE ROCK VWAY
SAN JOSE CA 95136
1 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

3. 0%



05- 0E2414 Bl D245

05- MON- 183 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 22/ 06 08/ 23/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABSL COLD PLANE AND ROADWAY EXCAVATI ON ( PARTI AL)
HAYWARD CA
BAYVI EW ELECTRI C S| GNALS AND LI GHTI NG
WATSONVI LLE CA
CENTRAL FENCE VETAL BEAM GUARD RAI L
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SAN JOSE CA
GERCO CONTRACTI NG STRUCTURE SI GNS
AUBURN CA
GLOBAL ENVI RONMENT NETWORK MESSACGE BOARDS ( PARTI AL)
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND SI GNS
NI POMO CA
VANGUARD CONSTRUCTI ON M NOR CONCRETE AND M SCELLANEQUS ( PARTI AL)

CAKLAND CA



05- 0E2414
05- MON- 183
08/ 22/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 23/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAYVI EW ELECTRI CAL
WATSONVI LLE CA

CENTRAL FENCE
SAN JOSE CA

CHRI SP COVPANY
FREMONT CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

GAGLI ASSO TRUCKI NG
SAN JOSE CA

LEW S TREE SERVI CES
SOQUEL CA

CLI VEI RA FENCE
SANTA CLARA CA

ROBERT PENNY ENTERPRI SES
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

ELECTRI CAL

VETAL BEAM GUARD RAI L

STRI PI NG

SI GN STRUCTURES

TRUCKI NG ( PARTI AL)

TREE REMOVAL

FENCI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS



05- 0E2414 Bl D245

05- MON- 183 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 22/ 06 08/ 23/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 195 2,500. 00 487, 500. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00 15, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 7 1, 000. 00 7, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 60, 000. 00 60, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 50, 000. 00 50, 000. 00
8 (S) 120120 TYPE 111 BARRI CADE EA 152 150. 00 22,800. 00
9 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 210 70. 00 14, 700. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 9,410 7.00 65, 870. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 210 125. 00 26, 250. 00
12 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 1,910 6. 00 11, 460. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 15, 000. 00 15, 000. 00
14 150206 ABANDON CULVERT M 10 60. 00 600. 00
15 150221 ABANDON | NLET EA 1 900. 00 900. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 210 34. 00 7, 140. 00
17 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,470 12. 00 17, 640. 00
STRI PE
18 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT M 21 120. 00 2,520.00
MARKI NG
19 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 20 52. 00 1, 040. 00
20 150760 REMOVE SI GN STRUCTURE EA 3 7, 500. 00 22,500. 00
21 151227 SALVAGE FRAME AND GRATE EA 13 300. 00 3, 900. 00
22 151540 RECONSTRUCT CHAI N LI NK FENCE M 26 75. 00 1, 950. 00
23 152322 RESET ROADSI DE SI GN (WOOD POST) EA 1 214.00 214.00
24 152324 RESET ROADSI DE SI GN ( METAL POST) EA 13 280. 00 3, 640. 00
25 152390 RELOCATE ROADSI DE SI GN EA 3 280. 00 840. 00
26 152427 ADJUST FI RE HYDRANT EA 3 2,500. 00 7, 500. 00
27 152438 ADJUST FRAME AND COVER TO GRADE EA 53 650. 00 34, 450. 00
28 038695 ADJUST PULL BOX TO GRADE EA 8 550. 00 4, 400. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 39, 400 3.30 130, 020. 00
30 153210 REMOVE CONCRETE VB 1, 340 118. 00 158, 120. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 33, 000. 00 33, 000. 00
32 190101 ROADWAY EXCAVATI ON VB 9, 430 43. 00 405, 490. 00
33 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00 5, 000. 00
34 190134 ROADWAY EXCAVATI ON ( GORE REMOVAL) VB 19 148. 00 2,812.00
35 (S) 038696 DECOVPCOSED GRANI TE VB 2 2,400. 00 4, 800. 00



05- 0E2414 Bl D245

05- MON- 183 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 22/ 06 08/ 23/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (S) 038697 SLURRY CEMENT BACKFI LL VB 9 200. 00 1, 800. 00

37 (S) 200052 PRUNE EXI STI NG PLANTS EA 13 500. 00 6, 500. 00

38 260201 CLASS 2 AGGREGATE BASE VB 870 77.00 66, 990. 00

39 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 180 434. 00 78, 120. 00

40 390101 ASPHALT CONCRETE TONN 30, 700 79. 00 2, 425, 300. 00

41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 150 23. 00 3, 450. 00
AREA)

42 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 84 645. 00 54, 180. 00

43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 33 3, 200. 00 105, 600. 00

44 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 69 110. 00 7,590. 00

45 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 25, 743 10. 00 257, 430. 00

46 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 25, 743 1. 00 25, 743. 00

47 (S) 038698 1524 MM CAST | N DRI LLED HOLE CONCRETE M 20 3, 000. 00 60, 000. 00
PI LE (S| GN FOUNDATI ON)

48 650069 450 MM REI NFORCED CONCRETE Pl PE M 170 350. 00 59, 500. 00

49 650075 600 MM REI NFORCED CONCRETE Pl PE M 280 365. 00 102, 200. 00

50 657214 365 MM X 575 MV OVAL SHAPED REI NFORCED M 54 480. 00 25, 920. 00
CONCRETE Pl PE (CLASS | 1)

51 719300 MANHOLE EA 4 7,200. 00 28, 800. 00

52 731502 M NOR CONCRETE (M SCELLANEOUS VB 1, 340 600. 00 804, 000. 00
CONSTRUCTI ON)

53 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 3,132 5. 00 15, 660. 00

54 (S) 038699 DOUBLE METAL BEAM GUARD RAI LI NG M 50 121. 00 6, 050. 00
(STEEL POST)

55 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 3,575. 00 10, 725. 00

56 (S) 038700 END CAP ( TYPE O) EA 1 75. 00 75. 00

57 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 725. 00 725. 00

58 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2,525.00 5, 050. 00

59 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 560 74. 00 41, 440. 00

60 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6, 810 3.00 20, 430. 00
( SPRAYABLE)

61 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 370 3.20 7,584. 00

62 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 440 6. 40 9, 216. 00

63 (S) 038701 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
( LOCATI ON 1)

64 (S) 038702 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 2)

65 (S) 861497 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 1)

,_
"

LUWVP SUM 160, 000. 00 160, 000. 00



05- 0E2414 Bl D245

05- MON- 183 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 22/ 06 08/ 23/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 (S) 861498 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 133, 000. 00 133, 000. 00
67 (S) 861499 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUWP SUM 124, 000. 00 124, 000. 00
68 (S) 861500 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 87,000. 00 87,000. 00
69 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 72, 000. 00 72, 000. 00
70 (S) 861505 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 166, 000. 00 166, 000. 00
71 999990 MOBI LI ZATI ON LS LUVP SUM 430, 000. 00 430, 000. 00

TOTAL 7,166, 134. 00



05- 0E2414 Bl D245

05- MON- 183 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 22/ 06 08/ 23/ 06
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00 5000. 00

2 3, 500. 00 682500. 00

3 1, 730. 00 1730. 00

4 85, 000. 00 85000. 00

5 3, 280. 00 22960. 00

6 115, 000. 00 115000. 00

7 297, 300. 00 297300. 00

8 150. 00 22800. 00

9 10. 00 2100. 00
10 8. 00 75280. 00
11 50. 00 10500. 00
12 3. 00 5730. 00
13 30, 150. 00 30150. 00
14 200. 00 2000. 00
15 1, 815. 00 1815. 00
16 50. 00 10500. 00
17 14. 00 20580. 00
18 25. 00 525. 00
19 25. 00 500. 00
20 6, 000. 00 18000. 00
21 265. 00 3445. 00
22 200. 00 5200. 00
23 300. 00 300. 00
24 300. 00 3900. 00
25 400. 00 1200. 00
26 1, 330. 00 3990. 00
27 1, 450. 00 76850. 00
28 518. 00 4144. 00
29 6. 00 236400. 00
30 110. 00 147400. 00
31 33, 000. 00 33000. 00
32 50. 00 471500. 00
33 5, 000. 00 5000. 00
34 214. 00 4066. 00
35 1, 045. 00 2090. 00
36 200. 00 1800. 00
37 575. 00 7475. 00
38 95. 00 82650. 00
39 650. 00 117000. 00




05- 0E2414 Bl D245

05- MON- 183 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 22/ 06 08/ 23/ 06
| TEM SECOND
Bl D AMOUNT

40 90. 00 2763000. 00
41 54. 00 8100. 00
42 817.00 68628. 00
43 2,100. 00 69300. 00
44 250. 00 17250. 00
45 12.00 308916. 00
46 1.00 25743. 00
47 5, 000. 00 100000. 00
48 480. 00 81600. 00
49 449. 00 125720. 00
50 635. 00 34290. 00
51 12, 000. 00 48000. 00
52 760. 00 1018400. 00
53 3. 00 9396. 00
54 150. 00 7500. 00
55 1, 500. 00 4500. 00
56 1, 500. 00 1500. 00
57 1, 200. 00 1200. 00
58 2, 800. 00 5600. 00
59 82. 00 45920. 00
60 3.00 20430. 00
61 3. 00 7110. 00
62 5. 00 7200. 00
63 100, 000. 00 100000. 00
64 33, 000. 00 33000. 00
65 150, 000. 00 150000. 00
66 120, 000. 00 120000. 00
67 120, 000. 00 120000. 00
68 80, 000. 00 80000. 00
69 70, 000. 00 70000. 00
70 161, 000. 00 161000. 00
71 594, 141. 00 594141. 00

TOT 8, 824, 824. 00



